4. In consideration of the execution and completion of the Works by the CONTRACTOR, the ENTITY hereby covenants to pay the CONTRACTOR the unit in the CONTRACTOR's Calculated Bid, as applied to the actual quantities accomplished as certified by the PROCURING ENTITY under the provisions of this CONTRACT AGREEMENT, at the times and in the manner prescribed by this CONTRACT AGREEMENT.

IN WITNESS whereof, the parties thereto have caused this CONTRACT AGREEMENT to be executed the day and year first before written.

Signed, sealed, delivered by **HON. IMELDA QUIBRANZA-DIMAPORO** the **Provincial Governor** (for the Entity)

Signed, sealed, delivered by **SIHAWE DECAMPONG YASIN,** the **Proprietor-Manager** (for the Contractor).

Binding Signature of PROCURING ENTITY

IMELDA QUIBRANZA-DIMAPORO
Provincial Governor

Signature of CONTRACTOR

SIHAWE DECAMPONG YASIN
Proprietor/Manager

WITNESSES:

EUGENIE P. PUSING
Representative, End User

Representative, Contractor

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF LANAO DEL NORTE)
CITY/MUNICIPALITY OF Tubod)

BEFORE ME, a Notary Public for and in the Province of Lanao del Norte personally appeared:

Name	Comm. Tax Cert No.	Date/Place Issued
IMELDA QUIBRANZA-DIMAPORO	15681722	1/28/2022 -Pob.,Tubod, LDN
SIHAWE DECAMPONG YASIN	13197441	1/18/22 - Marawi City

Both known to me and to me known to be the same persons who executed the foregoing instrument, and they both acknowledged and sworn to before me that the same is their free and voluntary deed as well as that of the respective entities and they represent.

This Agreement consist of two (2) pages including this page on which this acknowledgement is written and signed by the parties and their instrument witnesses on each and every page thereof.

WITNESS MY HAND AND SEAL, this 7th day of March, 2022.

NOTARIAL

ATTY. [illegible] AGOPITAC
NOTARY PUBLIC
MCLE COMPLIANCE [illegible]-0000026
PTR [illegible] 2022
IBP NO. [illegible] 22
TUBOD, LANAO DEL NORTE

Doc. No. 793
Page No. 79
Book No. XLVIII
Series of 2022